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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18789R                      COUNTIES : MONTEZUMA       LA PLATA
     LETTING DATE : 05/17/12                REGION      : 5
     LETTING TIME : 10:00 AM              CONTRACT TIME : 11/23/12  COMPLETION DATE
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : NH1601-065

     CONTRACT DESCRIPTION :
     PROJECT NH 1601-065
     LOCATED ON US 160 BEGINNING AT MP 53.00 AND CONTINUING
     EASTWARD APPROXIMATELY 12 MILES TO MP 65.00.

     CONSISTING OF A 1-INCH HMA LEVELING COURSE AND A 2-INCH
     HMA OVERLAY, HEATING AND REMIXING TREATMENT, MODIFY
     GUARDRAIL MINOR EARTHWORK & MINOR CULVERT EXTENSIONS,
     SHOULDERING MATERIAL, SUPERELEVATION CORRECTION,
     BRIDGE REHABILITATION WORK (STR O-03-E0), INSTALLATIONN OF
     DELINEATORS, PAVEMENT MARKING, CONSTRUCTION SIGNING, SEEDING
     AND SOIL RETENTION BLANKET.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     5,860,810.11   104.2292%   100.0000%
    1    005A           A & S CONSTRUCTION CO.                                         $     5,623,000.00   100.0000%    95.9424%
    2    672A           OLDCASTLE SW GROUP, INC.                                       $     6,111,111.03   108.6806%   104.2708%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 005A              |(  2 ) 672A
                                                      |ENGINEER'S ESTIMATE      |A & S CONSTRUCTION CO.   |OLDCASTLE SW GROUP, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   ROADWAY                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   20000.0000    20000.00|   23000.0000    23000.00|   29321.4400    29321.44
202-00035 Rem Pipe                         63.000 LF  |      20.0000     1260.00|      14.9000      938.70|      92.7500     5843.25
202-00090 Rem Delineator                  299.000 EACH|      10.0000     2990.00|       8.0000     2392.00|      10.7500     3214.25
202-00201 Rem Curb                        898.000 LF  |       4.5000     4041.00|       2.2000     1975.60|       2.6400     2370.72
202-00220 Rem Asphalt Mat                1973.000 SY  |       4.7000     9273.10|       4.4000     8681.20|       5.0500     9963.65
202-00240 Rem Asphalt Mat (Planing)      7895.000 SY  |       3.6000    28422.00|       3.0000    23685.00|       3.2100    25342.95
202-00425 Rem Bridge Railing              307.000 LF  |       9.0000     2763.00|       8.8200     2707.74|       8.7600     2689.32
202-00450 Rem Port Present Str (1)         41.000 SY  |     110.0000     4510.00|     325.0000    13325.00|     322.5000    13222.50
202-00453 Rem Port Present Str (2)         16.000 SY  |     190.0000     3040.00|     289.0000     4624.00|     287.0200     4592.32
202-00503 Rem Port Present Str             83.000 SY  |     360.0000    29880.00|     357.0000    29631.00|     354.7500    29444.25
202-04002 Clean Culvert                     4.000 EACH|    2000.0000     8000.00|    1731.0000     6924.00|    2687.5000    10750.00
202-05100 Sandblasting Reinf Steel         84.000 SY  |      16.0000     1344.00|      37.0000     3108.00|      36.5500     3070.20
203-00060 Emb Matl (CIP)                11821.000 CY  |      22.0000   260062.00|      12.8700   152136.27|      32.2000   380636.20
203-01100 Proof Rolling                     8.000 HOUR|     110.0000      880.00|      77.0000      616.00|     100.9700      807.76
203-01500 Blading                          20.000 HOUR|     135.0000     2700.00|      98.0000     1960.00|     136.7100     2734.20
203-01597 Potholing                        60.000 HOUR|     280.0000    16800.00|     133.0000     7980.00|     311.7500    18705.00
203-01622 Sweeping (With Pickup Broo       40.000 HOUR|     120.0000     4800.00|     130.0000     5200.00|     115.2100     4608.40
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
                                                                                                                   PAGE : 001 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18789R                      COUNTIES : MONTEZUMA       LA PLATA
     LETTING DATE : 05/17/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 005A              |(  2 ) 672A
                                                      |ENGINEER'S ESTIMATE      |A & S CONSTRUCTION CO.   |OLDCASTLE SW GROUP, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
203-02330 Laborer                          40.000 HOUR|      50.0000     2000.00|      46.0000     1840.00|      46.4500     1858.00
206-00000 Str Excav                        82.000 CY  |     120.0000     9840.00|      96.0000     7872.00|      96.7500     7933.50
206-00100 Str Bkfl (CL 1)                   2.000 CY  |     250.0000      500.00|     107.0000      214.00|     107.5000      215.00
207-00205 Topsoil                        1314.000 CY  |      26.0000    34164.00|       5.2000     6832.80|      18.0900    23770.26
207-00210 Stockpile Topsoil              2878.000 CY  |      21.0000    60438.00|       2.4900     7166.22|      14.2200    40925.16
208-00002 Erosion Log (12 In)            7840.000 LF  |       3.6000    28224.00|       3.7500    29400.00|       3.7200    29164.80
208-00011 Erosion Bales (Weed Free)       465.000 EACH|      15.0000     6975.00|      15.7000     7300.50|      15.5900     7249.35
208-00020 Silt Fence                     5350.000 LF  |       1.1000     5885.00|       1.3000     6955.00|       1.1800     6313.00
208-00045 Conc Washout Str                  1.000 EACH|     525.0000      525.00|     487.0000      487.00|     537.5000      537.50
208-00070 Vehicle Tracking Pad              5.000 EACH|    1300.0000     6500.00|     541.0000     2705.00|    1636.7800     8183.90
208-00103 Removal and Disposal of Se       40.000 HOUR|      50.0000     2000.00|      46.0000     1840.00|      48.3800     1935.20
208-00105 Removal and Disposal of Se       40.000 HOUR|     110.0000     4400.00|      61.0000     2440.00|     145.1300     5805.20
208-00206 Erosion Control Supervisor      120.000 DAY |     135.0000    16200.00|     140.0000    16800.00|     139.7500    16770.00
210-00010 Res Mailbox Str                   2.000 EACH|     210.0000      420.00|     225.0000      450.00|     215.0000      430.00
210-00425 Res Bridge Railing              307.000 LF  |      26.0000     7982.00|      25.1000     7705.70|      24.9400     7656.58
210-00810 Res Ground Sign                  34.000 EACH|     180.0000     6120.00|     217.0000     7378.00|     215.0000     7310.00
210-04030 Modify Guardrail              11903.000 LF  |       7.7000    91653.10|       5.0000    59515.00|       4.9700    59157.91
212-00006 Seeding (Native)                  7.450 ACRE|     970.0000     7226.50|    1000.0000     7450.00|    1010.5000     7528.23
212-00032 Soil Conditioning                 7.450 ACRE|    1100.0000     8195.00|     877.0000     6533.65|     870.7500     6487.09
213-00004 Mulching (Weed Free Straw)        7.450 ACRE|    1100.0000     8195.00|    1147.0000     8545.15|    1139.5000     8489.28
213-00061 Mulch Tackifier                1490.000 LB  |       4.2500     6332.50|       4.4000     6556.00|       4.3500     6481.50
216-00041 Soil Reten Blanket (S/C)       4808.000 SY  |       3.0000    14424.00|       3.0000    14424.00|       3.0000    14424.00
304-02000 ABC (CL 2)                     2620.000 TON |      30.0000    78600.00|      22.3000    58426.00|      21.4400    56172.80
304-06000 ABC (CL 6)                     1853.000 TON |      30.0000    55590.00|      22.3000    41321.90|      24.8900    46121.17
304-09014 ABC (Spec)                    10303.000 TON |      22.0000   226666.00|      23.3000   240059.90|      18.5300   190914.59
403-00720 HMA (Patching) (Asph)          1750.000 TON |     105.0000   183750.00|     100.0000   175000.00|     135.0700   236372.50
403-09500 Furnish HMA                    3832.000 TON |      85.0000   325720.00|      86.0000   329552.00|      91.1300   349210.16
403-34721 HMA (Gr SX) (75) (PG 58-28    26008.000 TON |      88.0000  2288704.00|      85.0000  2210680.00|      90.7900  2361266.32
405-00100 Heating and Remixing Treat   139352.000 SY  |       5.5000   766436.00|       5.9000   822176.80|       5.4700   762255.44
411-10255 Emul Asph (SS)                13219.000 GAL |       3.4500    45605.55|       3.0000    39657.00|       2.9300    38731.67
411-90010 Asph Rejuvenating Agent        7038.000 GAL |       3.0000    21114.00|       3.0000    21114.00|       2.9000    20410.20
420-00510 Geotextile (Cr Reduc) (H D      330.000 SY  |      15.0000     4950.00|      17.0000     5610.00|      22.6400     7471.20
506-00209 Riprap (9 In)                    20.000 CY  |     120.0000     2400.00|      60.0000     1200.00|     168.3800     3367.60
507-00400 Bitum S and D Pave (Asph)         4.000 TON |     690.0000     2760.00|     200.0000      800.00|    1158.4700     4633.88
515-00120 Waterproofing (Membrane)        517.000 SY  |      15.0000     7755.00|      17.5000     9047.50|      22.5800    11673.86
515-00400 Concrete Sealer                 144.000 SY  |      10.5000     1512.00|      18.0000     2592.00|      17.2000     2476.80
515-00410 Concrete Sealer (Calcium N      134.000 SY  |      26.0000     3484.00|      43.0000     5762.00|      40.8500     5473.90
518-01050 Br Expan Device (Special)        82.000 LF  |     170.0000    13940.00|      63.0000     5166.00|      62.3500     5112.70
601-01010 Conc CL BZ                       85.000 CY  |     500.0000    42500.00|     370.0000    31450.00|     367.6500    31250.25
601-03040 Conc CL D (Bridge)               23.000 CY  |     900.0000    20700.00|     821.0000    18883.00|     815.9300    18766.39
601-03041 Conc CL D (Bridge) (Spec)         3.000 CY  |    1250.0000     3750.00|    1731.0000     5193.00|    1720.0000     5160.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18789R                      COUNTIES : MONTEZUMA       LA PLATA
     LETTING DATE : 05/17/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 005A              |(  2 ) 672A
                                                      |ENGINEER'S ESTIMATE      |A & S CONSTRUCTION CO.   |OLDCASTLE SW GROUP, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
602-00020 Reinf Steel (Epoxy)            1625.000 LB  |       3.1000     5037.50|       2.9000     4712.50|       2.8000     4550.00
603-10180 18 In CSP                        19.000 LF  |     185.0000     3515.00|      57.0000     1083.00|     323.3800     6144.22
603-10240 24 In CSP                       150.000 LF  |     115.0000    17250.00|      70.0000    10500.00|     169.8100    25471.50
603-10360 36 In CSP                        15.000 LF  |     255.0000     3825.00|      70.0000     1050.00|     447.7400     6716.10
603-30018 18 In SES                         1.000 EACH|     380.0000      380.00|     300.0000      300.00|     495.7600      495.76
603-30036 36 In SES                         1.000 EACH|     790.0000      790.00|     707.0000      707.00|     938.2300      938.23
603-50012 12 In Plastic Pipe              140.000 LF  |      45.0000     6300.00|      75.0000    10500.00|      17.3700     2431.80
606-00301 Gdrail Ty 3 (6-3)              2975.000 LF  |      18.0000    53550.00|      19.3000    57417.50|      19.1900    57090.25
606-01385 Transition Ty 3J                  1.000 EACH|     750.0000      750.00|     833.0000      833.00|     827.7500      827.75
606-01390 End Anchor Ty 3K                  1.000 EACH|    1000.0000     1000.00|    1147.0000     1147.00|    1139.5000     1139.50
606-02005 End Anchor (Flared)               5.000 EACH|    1600.0000     8000.00|    1677.0000     8385.00|    1666.2500     8331.25
607-11525 Fence (Plastic)                3800.000 LF  |       3.0000    11400.00|       3.2000    12160.00|       2.9600    11248.00
609-24003 Gutter Ty 2 (3 Ft)               80.000 LF  |      40.0000     3200.00|      35.0000     2800.00|      53.7500     4300.00
609-60011 Curb Ty 6 M                    1817.000 LF  |       9.5000    17261.50|      12.0000    21804.00|      10.6200    19296.54
612-00001 Delin (Ty I)                    133.000 EACH|      24.0000     3192.00|      25.0000     3325.00|      24.7300     3289.09
612-00002 Delin (Ty II)                    36.000 EACH|      25.0000      900.00|      26.0000      936.00|      25.8000      928.80
612-00003 Delin (Ty III)                   64.000 EACH|      26.0000     1664.00|      27.0000     1728.00|      26.8800     1720.32
612-00031 Delin (Ty I) (Extra Ht)          76.000 EACH|      48.0000     3648.00|      52.0000     3952.00|      49.4500     3758.20
612-00032 Delin (Ty II) (Extra Ht)         19.000 EACH|      50.0000      950.00|      53.0000     1007.00|      51.6000      980.40
612-00033 Delin (Ty III) (Extra Ht)        19.000 EACH|      52.0000      988.00|      55.0000     1045.00|      53.7500     1021.25
613-01200 2 In Elec Cond (P)             2200.000 LF  |      12.0000    26400.00|      13.0000    28600.00|      13.0900    28798.00
614-01522 Steel Sign Supp (2-In Rd)(       27.000 EACH|      78.0000     2106.00|      84.0000     2268.00|      80.6300     2177.01
614-01578 Steel Sign Supp (2-1/2 In         7.000 EACH|     210.0000     1470.00|     225.0000     1575.00|     215.0000     1505.00
614-80385 Rumble Strip                  58753.000 LF  |       0.1200     7050.36|       0.1400     8225.42|       0.1500     8812.95
615-00030 Emb Prot Ty 3                     4.000 EACH|    1500.0000     6000.00|    2039.0000     8156.00|    1011.4600     4045.84
620-00002 Field Office (CL 2)               1.000 EACH|   19000.0000    19000.00|   15000.0000    15000.00|   15600.0000    15600.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   20500.0000    20500.00|   15000.0000    15000.00|   18385.0000    18385.00
620-00020 Sanitary Facility                 1.000 EACH|    2600.0000     2600.00|    2922.9500     2922.95|    2687.5000     2687.50
625-00000 Const Surveying                   1.000 L S |   31000.0000    31000.00|   40000.0000    40000.00|   30100.0000    30100.00
626-00000 Mobilization                      1.000 L S |  425000.0000   425000.00|  451976.0000   451976.00|  468732.0000   468732.00
626-01000 Public Info Services              1.000 L S |    8000.0000     8000.00|    7000.0000     7000.00|    5678.5800     5678.58
627-00005 Epoxy Pvmt Mkg                  570.000 GAL |      75.0000    42750.00|      74.0000    42180.00|      81.7000    46569.00
627-00011 Pvmt Mkg Paint (Waterborne     1139.000 GAL |      35.0000    39865.00|      37.0000    42143.00|      35.4800    40411.72
627-40000 Methyl Methacrylate Pvmt M       54.000 GAL |     375.0000    20250.00|     325.0000    17550.00|     349.3800    18866.52
630-00000 Flagging                       3500.000 HOUR|      22.0000    77000.00|      24.0000    84000.00|      23.6500    82775.00
630-00001 Pilot Car Operation             400.000 HOUR|      37.0000    14800.00|      44.0000    17600.00|      43.0000    17200.00
630-00007 Traf Ctrl Inspection             50.000 DAY |      95.0000     4750.00|     106.0000     5300.00|     107.5000     5375.00
630-00012 Traf Ctrl Mgmt                  120.000 DAY |     620.0000    74400.00|     675.0000    81000.00|     698.7500    83850.00
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|     130.0000      520.00|     130.0000      520.00|     134.3800      537.52
630-80341 Const Traf Sign (A)             136.000 EACH|      26.0000     3536.00|      27.0000     3672.00|      26.8800     3655.68
630-80342 Const Traf Sign (B)              92.000 EACH|      42.0000     3864.00|      44.0000     4048.00|      43.0000     3956.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 05/17/12
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120517                CONTRACT ID : C18789R                      COUNTIES : MONTEZUMA       LA PLATA
     LETTING DATE : 05/17/12                REGION      : 5
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 005A              |(  2 ) 672A
                                                      |ENGINEER'S ESTIMATE      |A & S CONSTRUCTION CO.   |OLDCASTLE SW GROUP, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80343 Const Traf Sign (C)               4.000 EACH|      62.0000      248.00|      66.0000      264.00|      64.5000      258.00
630-80344 Const Traf Sign (Spec)          103.000 SF  |      13.0000     1339.00|      14.0000     1442.00|      12.9000     1328.70
630-80355 Port Mesg Panel                   2.000 EACH|    5200.0000    10400.00|    5600.0000    11200.00|    5375.0000    10750.00
630-80358 Flash Arrow Panel (C Ty)          2.000 EACH|    1050.0000     2100.00|    1200.0000     2400.00|    1075.0000     2150.00
630-80360 Drum Channel Dev                200.000 EACH|      20.0000     4000.00|      32.0000     6400.00|      32.2500     6450.00
630-80363 Drum Channel Dev (Light) (       20.000 EACH|      40.0000      800.00|      44.0000      880.00|      43.0000      860.00
630-80370 Conc Barrier (Temp)            1100.000 LF  |      32.0000    35200.00|      44.0000    48400.00|      50.3000    55330.00
630-80380 Traffic Cone                    300.000 EACH|       6.2000     1860.00|       8.0000     2400.00|       6.4500     1935.00
630-80520 Mobile Pvmt Mkg Zone              5.000 DAY |    1100.0000     5500.00|     500.0000     2500.00|    1773.7500     8868.75
                                                      |                         |                         |
SECTION TOTALS                                        |       $     5,860,810.11|       $     5,623,000.00|       $     6,111,111.03
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     5,860,810.11|       $     5,623,000.00|       $     6,111,111.03
====================================================================================================================================


